

DRN: I-FO-AD-PS-A-BID-24-11-73335-S

SUPPLEMENTAL / BID BULLETIN NO. 2

TITLE	:	PROCUREMENT OF VARIOUS COMMODITIES FOR DISASTER RELIEF AUGMENTATION OF DSWD FIELD OFFICE 1 FOR CY 2025 THROUGH FRAMEWORK AGREEMENT (EARLY PROCUREMENT ACTIVITY)
ITB NO.	:	24-DSWDFO1-10 EPA
DATE	:	06 DECEMBER 2024

This Supplemental/Bid Bulletin is issued to all prospective bidders informing the following changes on the technical specifications:

A. Changes on Section IX. Bidding Form - Statement of All On-Going Government and Private Contracts, Including Contracts Awarded but Not Yet Started, Whether Similar or Not Similar in Nature and Complexity to the Contract to be Bid

FROM

Statement of All On-Going Government and Private Contracts, Including Contracts Awarded but Not Yet Started, Whether Similar or Not Similar in Nature and Complexity to the Contract to be Bid

Business Name:	
Business Address:	

A. Government

Nature of	a. Owner's Name	Project	Bidder's Role	9	a. Date Awarded
Contract	b. Address	Cost			b. Date Started
(Project Title)	c. Contact Nos.				c. Date Completed
-	d. Email Address		Description	%	
	a.				
	b.				
	С.				
	d.				

B. Private

Nature of	a. Owner's Name	Project	Bidder's Role	a. Date Awarded
Contract	b. Address	Cost		b. Date Started
(Project Title)	c. Contact Nos.	1		c. Date Completed
	d. Email Address	-	Description %	5
	a.			
	b.			
	С.			
	d.]		

Note: The following documents must be available upon request of the Bids and Award Committee (BAC) or designated Technical Working Group (TWG) during Post-Qualification to support this statement: (a) Contract or Purchase Order, (b) Official Receipt(s) or Sales Invoice or (c) User's Certificate of Acceptance/Completion

Name of Bidder:

Name of Authorized Representative:

Signature of Authorized Representative: _

Date:

PAGE 1 OF 1

Statement of All On-Going Government and Private Contracts, Including Contracts Awarded but Not Yet Started, Whether Similar or Not Similar in Nature and Complexity to the Contract to be Bid

Business Name:	
Business Address:	

A. Government

Nature of	a. Owner's Name	Project	Bidder's R	ole	a. Date	Percen	tage of	Value of
Contract		Cost			Awarded	Accomp	lishment	Outstanding
(Project	b. Address				b. Date	-		Works
Title)					Started			(Undelivered
	c. Contact Nos.]			c. Date	Planned	Actual	Portion)
	d. Email Address		Description	%	Completed			
	a.							
	b.							
	С.							
	d.							

B. Private

Nature of Contract (Project Title)	a. Owner's Name b. Address c. Contact Nos.	Project Cost	Bidder's Ro	ole	a. Date Awarded b. Date Started c. Date		tage of lishment Actual	Value of Outstanding Works (Undelivered Portion)
	d. Email Address		Description	%	Completed	Ташса	Actual	i ordony
	a. b. c. d.		-					

Note: The following documents must be available upon request of the Bids and Award Committee (BAC) or designated Technical Working Group (TWG) during Post-Qualification to support this statement: (a) Contract or Purchase Order, (b) Official Receipt(s) or Sales Invoice or (c) User's Certificate of Acceptance/Completion

Name of Bidder:

Name of Authorized Representative:

Signature of Authorized Representative:

Date:

ΤO

B. Rescheduling of Bid Submission and Bid Opening

FROM	TO
Bid Submission	Bid Submission
10 December 2024 9:00 AM	16 December 2024 9:00 AM
Bid Opening 10 December 2024 10:00 AM	Bid Opening 16 December 2024 10:00 AM

This Bid Bulletin shall form part of the bidding documents.

Please be guided accordingly.

(sgd) CLARIVEL C. BANZUELA Chairperson Bids and Awards Committee

Please accomplish the portion below and email at	bac.fo1@dswd.gov.ph
--	---------------------

RECEIVED BY	: _	(SIGNATURE OVER PRINTED NAME)	DATE:	
DESIGNATION	:_			
COMPANY	:_			



NOTICE OF POSTPONEMENT FOR OPENING OF BIDS

то	:	ALL BIDDERS/SUPPLIERS AND OBSERVERS
FROM	:	BIDS AND AWARDS COMMITTEE
SUBJECT	:	NOTICE OF POSTPONEMENT
		24-DSWDFO1-10 EPA PROCUREMENT OF VARIOUS COMMODITIES FOR DISASTER RELIEF AUGMENTATION OF DSWD FIELD OFFICE 1 FOR CY 2025 THROUGH FRAMEWORK AGREEMENT (EARLY PROCUREMENT ACTIVITY)
DATE	:	06 DECEMBER 2024

Please be informed that the Bid Opening for the following project will be postponed and shall be rescheduled, to wit:

Project Identification No.	DATE/TIME/VENUE
24-DSWDFO1-10 EPA	16 December 2024
Procurement of Various Commodities for	10:00 AM
Disaster Relief Augmentation of DSWD Field	Operations Center
Office 1 for CY 2025 Through Framework	
Agreement (Early Procurement Activity)	

The Bids and Awards Committee will no longer accept any payment for the Bidding Documents and any bids submitted after 16 December 2024, 9:00 AM. Only the Bids received before the said deadline shall be considered for the Bid Opening on 16 December 2024.

This Notice of Postponement is being issued in accordance with Section 29 of the Revised Implementing Rules and Regulation of Republic Act No. 9184 and not for purposes of any delay

For guidance and information of all concerned.

(sgd) CLARIVEL C. BANZUELA Chairperson, Bids and Awards Committee

